REMOVAL OF STRUCTURES AND OBSTRUCTIONS

DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 003 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 2 AND UPPER PIKE CREEK ROAD INTERSECTION IMPROVEMENTS (20
CALL ORDER : 003 CONTRACT ID : T200800712.01 COUNTIES NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT : N2
STATE/FEDERAL AID NO: ESTP-NO011(24) CONTRACT TIME : 89 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) T200800712
THE IMPROVEMENTS CONSIST OF FURNISHING ALL MATERIALS,
MILLING AND OVERLAYING AND LENTHENING TURN LANES WITH
BITUMINOUS CONCRETE; CONSTRUCTING P.C.C. CURB AND GUTTER AND
ISLANDS; PLACING DRAINAGE INLETS AND PIPES; APPLYING
PAVEMENT STRIPING; INSTALLING TRAFFIC SIGNALS AND SIGNAL
COMMUNICATION HARDWARE; AND OTHER INCIDENTAL CONSTRUCTION IN
ACCORDANCE WITH THE LOCATION, NOTES, AND DETAILS SHOWN ON
THE PLANS AND AS DIRECTED BY THE ENGINEER.
SET-ASIDE
VENDOR RANKING : Contract was awarded on 11/10/10 to vendor A-DEL CONSTRUCTION CO., INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 494,718.50 110.0235% 100.0000%
1 A-DEL CONSTRUCTION CO., INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 449,648.15 100.0000% 90.8897%
2 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 490,978.91 109.1918% 99.2441%
3 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 575,267.25 127.9372% 116.2817%
I( 0o ) I( 1) I( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B T e
SECTION 0001 NON-FIXED QUANTITY ITEMS
| | |
0010 201000 LUMP | 7500.00000 7500.00 3000.00000 3000.00] 8600.00000 8600.00
CLEARING AND GRUBBING | | |
0020 202000 640.000 CY | 20.64789 13214.65] 16.50000 10560.00] 18.29000 11705.60
EXCAVATION AND EMBANKMENT | | |
0030 208000 80.000 cCY | 25.00000 2000.00] 14.00000 1120.00] 12.40000 992.00
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0040 209001 20.000 cCY | 16.06213 321.24] 19.00000 380.00] 35.16000 703.20
BORROW, TYPE A | |
0050 209002 20.000 cCY | 28.85945 577.19] 34.00000 680.00] 39.67000 793.40
BORROW, TYPE B | |
0060 210000 44.000 cCy | 20.00000 880.00] 7.00000 308.00] 24.98000 1099.12
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0070 211004 195.000 LF | 19.48688 3799.94| 17.50000 3412.50] 19.22000 3747.90
| | |
| | |

(PIPE)



INTEGRAL PORTLAND CEMENT CONCRETE CURB

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/10/10
PAGE : 003 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 2 AND UPPER PIKE CREEK ROAD INTERSECTION IMPROVEMENTS (20
CALL ORDER : 003 CONTRACT ID : T200800712.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT ;N2
SET-ASIDE
I ( 0 ) I ( I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0080 212000 40.000 cCY | 18.12162 724.86| 24.75000 990.00]| 15.13000 605.20
UNDERCUT EXCAVATION | | |
0090 251000 160.000 LF | 3.00000 480.00]| 1.50000 240.00]| 2.63000 420.80
SILT FENCE | | |
0100 302008 350.000 CY | 52.96122 18536.43| 50.00000 17500.00]| 64.68000 22638.00
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0110 302012 2.000 TON | 80.00000 160.00]| 56.00000 112.00]| 111.04000 222.08
DELAWARE NO. 57 STONE | | |
0120 401813 124.000 TON | 80.00000 9920.00 | 70.00000 8680.00 | 88.10000 10924.40
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 70-22 | | |
0130 401819 251.000 TON | 65.00000 16315.00 | 65.00000 16315.00 | 73.64000 18483.64
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22 | | |
0140 401821 14.000 TON | 100.00000 1400.00] 90.00000 1260.00 ]| 303.11000 4243.54
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22, PATCHING | | |
0150 401822 44.000 TON | 90.00000 3960.00] 85.00000 3740.00] 219.51000 9658.44
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 64-22, PATCHING | | |
0160 401823 87.000 TON | 80.00000 6960.00] 78.00000 6786.00] 152.87000 13299.69
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING [ [ ‘
0170 401830 202.000 TON | 90.00000 18180.00]| 75.00000 15150.00]| 90.99000 18379.98
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 70-22 (NON- CARBONATE STONE) | | |
0180 612021 225.000 LF | 36.03942 8108.87] 36.50000 8212.50] 59.34000 13351.50
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0190 612023 92.000 LF | 55.00000 5060.00] 55.00000 5060.00] 74.88000 6888.96
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0200 612529 317.000 LF | 3.87387 1228.02] 3.00000 951.00]| 1.58000 500.86
PIPE VIDEO INSPECTION | | |
0210 701011 317.000 LF | 23.69229 7510.46 | 18.70000 5927.90] 22.57000 7154.69
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0220 701022 8.000 LF | 30.00000 240.00] 90.03000 720.24| 45.15000 361.20
| | |
| | |

AND GUTTER, TYPE 3



FURNISH AND MAINTAIN PORTABLE P.C.C.

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/10/10
PAGE 003 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 2 AND UPPER PIKE CREEK ROAD INTERSECTION IMPROVEMENTS (20
CALL ORDER  : 003 CONTRACT ID : T200800712.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0230 701026 510.000 LF | 40.00000 20400.00 | 43.00000 21930.00]| 69.91000 35654.10
PORTLAND CEMENT CONCRETE | | |
MONOLITHICMEDIAN | |
0240 705002 1632.000 SF | 8.30371 13551.65]| 7.00000 11424.00]| 6.55000 10689.60
P.C.C. SIDEWALK, 6" | |
0250 705007 30.000 SF | 35.49187 1064.76| 31.00000 930.00] 36.82000 1104.60
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0260 708053 1.000 EACH | 3000.00000 3000.00] 3500.00000 3500.00] 2850.00000 2850.00
DRAINAGE INLET, 48" X 48" | | |
0270 708112 1.000 EACH | 3000.00000 3000.00] 3900.00000 3900.00] 3565.00000 3565.00
MANHOLE, 48" X 48" | |
0280 708500 2.000 EACH | 237.68758 475.38]| 200.00000 400.00] 285.71000 571.42
REPLACING CATCH BASIN GRATES | | |
0290 708504 2.000 EACH | 311.97783 623.96 | 250.00000 500.00] 268.28000 536.56
REPLACING CATCH BASIN FRAMES | | |
0300 708512 4.000 EACH | 8500.00000 34000.00] 4900.00000 19600.00] 6300.00000 25200.00
DRAINAGE INLET, SPECIAL I | | |
0310 708537 3.000 EACH | 588.39833 1765.19] 175.00000 525.00| 330.04000 990.12
REMOVE CATCH BASIN | |
0320 710506 1.000 EACH | 790.93517 790.94]| 800.00000 800.00 | 937.40000 937.40
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0330 712006 7.000 SY | 80.00000 560.00 | 75.00000 525.00| 56.02000 392.14
RIPRAP, R-5 | | |
0340 713003 7.000 SY | 4.00000 28.00] 7.84000 54.88]| 2.37000 16.59
GEOTEXTILES, RIPRAP | | |
0350 716000 2.000 EACH | 1074.80944 2149.62] 1250.00000 2500.00] 1976.63000 3953.26
CONVERTING EXISTING DRAINAGE INLET TO | | |
JUNCTION BOX | | |
0360 720527 4039.000 EADY | 0.25908 1046.42| 0.25000 1009.75]| 2.42000 9774.38
PLASTIC DRUMS | |
0370 720552 32.000 EACH | 21.48292 687.45| 16.00000 512.00] 18.94000 606.08
REFLECTOR PANELS | |
0380 720567 1476.000 LF | 15.74860 23244.93| 30.00000 44280.00] 11.29000 16664.04
| | |
| | |

SAFETY BARRIER



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/10/10
PAGE : 003 -4
TABULATION OF BIDS

FINAL
CONTRACT TITLE : SR 2 AND UPPER PIKE CREEK ROAD INTERSECTION IMPROVEMENTS (20
CALL ORDER : 003 CONTRACT ID : T200800712.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0390 720577 60.000 EADY | 195.34836 11720.90] 50.00000 3000.00] 57.86000 3471.60
|

FURNISH AND MAINTAIN PORTABLE IMPACT
ATTENUATOR



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/10/10
PAGE 003 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 2 AND UPPER PIKE CREEK ROAD INTERSECTION IMPROVEMENTS (20
CALL ORDER 003 CONTRACT ID T200800712.01 COUNTIES NEW CASTLE
LETTING DATE 10/12/10 DISTRICT
SET-ASIDE
I( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
0400 720611 6.000 EACH | 100.00000 600.00] 38.00000 228.00] 47.34000 284.04
FLEXIBLE DELINEATOR, PERMANENT | | |
0410 733002 140.000 sY | 23.49656 3289.52] 8.00000 1120.00] 7.07000 989.80
TOPSOILING, 6" DEPTH | | |
0420 734013 140.000 sY | 7.70442 1078.62]| 2.10000 294.00]| 3.79000 530.60
PERMANENT GRASS SEEDING, DRY GROUND | | |
0430 735006 140.000 sY | 4.69459 657.24]| 3.20000 448.00]| 3.79000 530.60
MULCHING, STRAW | |
0440 742500 527.000 HOUR | 41.67000 21960.09| 41.67000 21960.09 | 41.67000 21960.09
FLAGGER, NEW CASTLE COUNTY, STATE | |
0450 742514 93.000 HOUR | 60.42000 5619.06 | 60.42000 5619.06 | 60.42000 5619.06
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0460 743003 33.000 EADY | 27.61219 911.20]| 32.00000 1056.00| 15.78000 520.74
ARROWPANELS, TYPE C | |
0470 743004 56.000 EADY | 64.94470 3636.90] 55.00000 3080.00] 78.90000 4418.40
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0480 743005 70.000 EADY | 56.15483 3930.84] 40.00000 2800.00] 65.07000 4554.90
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0490 743501 375.000 EADY | 1.02770 385.39] 1.35000 506.25]| 0.79000 296.25
WARNING LIGHTS , TYPE B | | |
0500 743504 38.000 EACH | 129.04358 4903.66 | 200.00000 7600.00| 184.09000 6995.42
WARNING SIGNS | |
0510 743507 912.000 LFDY | 0.25000 228.00] 0.90000 820.80] 0.26000 237.12
TEMPORARY BARRICADE, TYPE III | | |
0520 743525 1382.000 EADY | 2.24618 3104.22] 5.00000 6910.00] 2.09000 2888.38
TEMPORARY WARNING SIGNS | | |
0530 743537 88.000 EADY | 157.32133 13844.28| 105.00000 9240.00| 23.24000 2045.12
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0540 744506 1.000 EACH | 2262.50000 2262.50] 2021.61000 2021.61 1998.73000 1998.73
CONDUIT JUNCTION WELL, TYPE 7, 36" X | | |
60" PRECAST POLYMER CONCRETE | | |
0550 744520 1.000 EACH | 812.20035 812.20]| 877.81000 877.81| 867.87000 867.87
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
I | |

20" PRECAST CONCRETE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/10/10
PAGE 003 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 2 AND UPPER PIKE CREEK ROAD INTERSECTION IMPROVEMENTS (20
CALL ORDER : 003 CONTRACT ID : T200800712.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT ;N2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0560 744523 5.000 EACH | 1148.65574 5743.28] 1048.05000 5240.25] 1036.19000 5180.95
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0570 744525 3.000 EACH | 310.63848 931.92] 175.00000 525.00]| 315.59000 946.77
REMOVAL OF EXISTING JUNCTION WELL | |
0580 745521 1053.000 LF | 6.53606 6882.47]| 5.48000 5770.44] 5.42000 5707.26
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | |
0590 745524 380.000 LF | 4.29340 1631.49] 5.32000 2021.60] 5.26000 1998.80
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
0600 745527 56.000 LF | 13.96763 782.19] 12.77000 715.12] 12.62000 706.72
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0610 745542 1109.000 LF | 27.07115 30021.91] 25.54000 28323.86| 25.25000 28002.25
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0620 745544 338.000 LF | 7.92912 2680.04] 10.64000 3596.32] 10.52000 3555.76
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
0630 745546 45.000 LF | 12.00000 540.00]| 10.64000 478.80]| 10.52000 473.40
INSTALLATION OF CONDUIT ON STRUCTURE | | |
0640 746830 1.000 cCY | 883.21866 883.22]| 100.00000 100.00]| 946.77000 946.77
REMOVAL OF CONCRETE POLE BASES AND | |
CABINET FOUNDATIONS | | |
0650 746847 3.000 EACH | 2270.83333 6812.50] 3074.98000 9224.94] 3040.18000 9120.54
POLE BASE, TYPE 3 | |
0660 748015 203.000 SF | 11.48895 2332.26] 5.32000 1079.96 | 5.26000 1067.78
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0670 748506 3800.000 LF | 1.34531 5112.18] 1.06000 4028.00| 1.05000 3990.00
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0680 748518 2275.000 LF | 3.16318 7196.23 | 3.19000 7257.25] 3.16000 7189.00
BLACKOUT TAPE, 6" | |
0690 748525 5165.000 LF | 1.53248 7915.26 | 1.60000 8264.00 | 1.58000 8160.70
TEMPORARY MARKINGS, TAPE, 4" | | |
0700 748527 19.000 SF | 15.41833 292.95] 15.96000 303.24] 15.78000 299.82
TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS | | |
0710 748530 3946.000 SF | 3.28859 12976.78 | 5.32000 20992.72] 5.26000 20755.96
| | |

REMOVAL OF PAVEMENT STRIPING



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/10/10
PAGE 003 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 2 AND UPPER PIKE CREEK ROAD INTERSECTION IMPROVEMENTS (20
CALL ORDER 003 CONTRACT ID : T200800712.01 COUNTIES : NEW CASTLE
LETTING DATE 10/12/10 DISTRICT N2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0720 749687 117.000 EACH | 100.00000 11700.00] 125.00000 14625.00] 78.90000 9231.30
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
0730 749690 25.000 SF | 200.00000 5000.00]| 5.00000 125.00]| 23.37000 584.25
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0740 758000 177.000 sSY | 22.83621 4042.01 8.00000 1416.00] 12.40000 2194.80
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0750 760003 921.000 SY | 6.13820 5653.28] 1.80000 1657.80 | 6.31000 5811.51
PAVEMENT - MILLING, HOT-MIX, VARIABLE | | |
DEPTH | | |
0760 762001 1680.000 LF | 1.79937 3022.94] 1.06000 1780.80] 1.26000 2116.80
SAW CUTTING, HOT MIX | | |
0770 762002 14.000 LF | 11.14336 156.01| 3.19000 44.66 | 21.04000 294.56
SAW CUTTING, CONCRETE, FULL DEPTH | |
0780 763000 LUMP | 15000.00000 15000.00] 5000.00000 5000.00]| 20500.00000 20500.00
INITIAL EXPENSE | |
0790 763500 LUMP | 20000.00000 20000.00| 14000.00000 14000.00] 7500.00000 7500.00
MAINTENANCE OF TRAFFIC | | |
0800 763501 LUMP | 10000.00000 10000.00] 7000.00000 7000.00] 3155.00000 3155.00
CONSTRUCTION ENGINEERING | | |
0810 763505 200.000 HOUR | 75.00000 15000.00] 75.00000 15000.00] 75.00000 15000.00
TRAFFIC OFFICERS | |
SECTION TOTALS | $ 494,718.50 | $ 449,648.15] $ 490,978.91
—————————————————————————————————————————— fo————————————
CONTRACT TOTALS | $ 494,718.50 | $ 449,648.15] $ 490,978.91
DBE GOALS | 10 % 10 % 10 3




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

CONTRACT TITLE : SR 2 AND UPPER PIKE CREEK ROAD INTERSECTION IMPROVEMENTS (20

CALL ORDER : 003
LETTING DATE : 10/12/10

SET-ASIDE

CONTRACT ID
DISTRICT

T200800712.01

DATE : 11/10/10
PAGE : 003 -8

COUNTIES : NEW CASTLE

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 NON-FIXED QUANTITY ITEMS

0010 201000 LUMP
CLEARING AND GRUBBING

0020 202000 640.000 CY
EXCAVATION AND EMBANKMENT

0030 208000 80.000 cCY
EXCAVATION AND BACKFILLING FOR PIPE
TRENCHES

0040 209001 20.000 cCY
BORROW, TYPE A

0050 209002 20.000 cCY
BORROW, TYPE B

0060 210000 44.000 cCY

FURNISHING BORROW TYPE "C" FOR PIPE,
UTILITY TRENCH, AND STRUCTURE BACKFILL

0070 211004 195.000 LF
REMOVAL OF STRUCTURES AND OBSTRUCTIONS
(PIPE)

0080 212000 40.000 cy
UNDERCUT EXCAVATION

0090 251000 160.000 LF
SILT FENCE

0100 302008 350.000 cCy

GRADED AGGREGATE BASE COURSE, TYPE B,
PATCHING

0110 302012 2.000 TON
DELAWARE NO. 57 STONE
0120 401813 124.000 TON

WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,
PG 70-22

0130 401819 251.000 TON
WMA, SUPERPAVE, BITUMINOUS CONCRETE
BASE COURSE, 160 GYRATIONS, PG 64-22

0140 401821 14.000 TON
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,
PG 64-22, PATCHING
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DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/10/10

PAGE : 003 -9
TABULATION OF BIDS

FINAL
CONTRACT TITLE : SR 2 AND UPPER PIKE CREEK ROAD INTERSECTION IMPROVEMENTS (20
CALL ORDER : 003 CONTRACT ID : T200800712.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT : N2
SET-ASIDE
( 3 ) ( ) ( )
D

|

AISY CONSTRUCTION COMPANY |

LINE NO / ITEM CODE / ALT |

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0150 401822 44.000 TON

WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,
PG 64-22, PATCHING

170.00000 7480.00]
|



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/10/10
PAGE : 003 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 2 AND UPPER PIKE CREEK ROAD INTERSECTION IMPROVEMENTS (20
CALL ORDER 003 CONTRACT ID : T200800712.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( ) I ( )
|DAISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
0160 401823 87.000 TON | 105.00000 9135.00]
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0170 401830 202.000 TON | 98.00000 19796.00 |
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 70-22 (NON- CARBONATE STONE) | | |
0180 612021 225.000 LF | 75.00000 16875.00 |
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0190 612023 92.000 LF | 58.00000 5336.00]
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0200 612529 317.000 LF | 3.30000 1046.10]
PIPE VIDEO INSPECTION | | |
0210 701011 317.000 LF | 29.00000 9193.00]
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0220 701022 8.000 LF | 40.00000 320.00]
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | |
0230 701026 510.000 LF | 42.00000 21420.00]
PORTLAND CEMENT CONCRETE | | |
MONOLITHICMEDIAN | |
0240 705002 1632.000 SF | 10.00000 16320.00 |
P.C.C. SIDEWALK, 6" | |
0250 705007 30.000 SF | 44.00000 1320.00]
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0260 708053 1.000 EACH | 4000.00000 4000.00|
DRAINAGE INLET, 48" X 48" | | |
0270 708112 1.000 EACH | 3935.00000 3935.00]
MANHOLE, 48" X 48" | |
0280 708500 2.000 EACH | 300.00000 600.00]| |
REPLACING CATCH BASIN GRATES | | |
0290 708504 2.000 EACH | 300.00000 600.00]|
REPLACING CATCH BASIN FRAMES | | |
0300 708512 4.000 EACH | 4500.00000 18000.00 |
DRAINAGE INLET, SPECIAL I | | |
0310 708537 3.000 EACH | 1000.00000 3000.00]
| | |

REMOVE CATCH BASIN



FURNISH AND MAINTAIN PORTABLE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/10/10
PAGE : 003 -11
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 2 AND UPPER PIKE CREEK ROAD INTERSECTION IMPROVEMENTS (20
CALL ORDER 003 CONTRACT ID : T200800712.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( ) I ( )
|DATISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0320 710506 1.000 EACH | 725.00000 725.00] |
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0330 712006 7.000 SY | 130.00000 910.00]| |
RIPRAP, R-5 | | |
0340 713003 7.000 SY | 12.00000 84.00]|
GEOTEXTILES, RIPRAP | | |
0350 716000 2.000 EACH | 2220.00000 4440.00]
CONVERTING EXISTING DRAINAGE INLET TO | | |
JUNCTION BOX | | |
0360 720527 4039.000 EADY | 0.45000 1817.55]
PLASTIC DRUMS | |
0370 720552 32.000 EACH | 20.00000 640.00|
REFLECTOR PANELS | |
0380 720567 1476.000 LF | 23.00000 33948.00]|
FURNISH AND MAINTAIN PORTABLE P.C.C. | |
SAFETY BARRIER | |
0390 720577 60.000 EADY | 62.00000 3720.00]
FURNISH AND MAINTAIN PORTABLE IMPACT | | |
ATTENUATOR | | |
0400 720611 6.000 EACH | 50.00000 300.00]
FLEXIBLE DELINEATOR, PERMANENT | | |
0410 733002 140.000 SY | 15.00000 2100.00]
TOPSOILING, 6" DEPTH | | |
0420 734013 140.000 SY | 4.00000 560.00 |
PERMANENT GRASS SEEDING, DRY GROUND | |
0430 735006 140.000 SY | 4.00000 560.00 |
MULCHING, STRAW | |
0440 742500 527.000 HOUR | 41.67000 21960.09]
FLAGGER, NEW CASTLE COUNTY, STATE | |
0450 742514 93.000 HOUR | 60.42000 5619.06 |
FLAGGER, NEW CASTLE COUNTY, STATE, | |
OVERTIME | | |
0460 743003 33.000 EADY | 25.00000 825.00]
ARROWPANELS, TYPE C | |
0470 743004 56.000 EADY | 80.00000 4480.00]|
| | |
| | |

CHANGEABLE MESSAGE SIGN
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INSTALLATION OF CONDUIT IN UNPAVED

CALL ORDER : 003 CONTRACT ID : T200800712.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( ) I( )
|DAISY CONSTRUCTION COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0480 743005 70.000 EADY | 45.00000 3150.00] |
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0490 743501 375.000 EADY | 1.00000 375.00]
WARNING LIGHTS , TYPE B | | |
0500 743504 38.000 EACH | 195.00000 7410.00]|
WARNING SIGNS | | |
0510 743507 912.000 LFDY | 0.30000 273.60|
TEMPORARY BARRICADE, TYPE III | | |
0520 743525 1382.000 EADY | 3.00000 4146.00]|
TEMPORARY WARNING SIGNS | | |
0530 743537 88.000 EADY | 210.00000 18480.00]
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0540 744506 1.000 EACH | 2110.00000 2110.00]| |
CONDUIT JUNCTION WELL, TYPE 7, 36" X | | |
60" PRECAST POLYMER CONCRETE | | |
0550 744520 1.000 EACH | 920.00000 920.00| |
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0560 744523 5.000 EACH | 1095.00000 5475.00| |
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0570 744525 3.000 EACH | 335.00000 1005.00] |
REMOVAL OF EXISTING JUNCTION WELL | | |
0580 745521 1053.000 LF | 5.75000 6054.75] |
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | | |
0590 745524 380.000 LF | 5.55000 2109.00]
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
0600 745527 56.000 LF | 15.00000 840.00|
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | I |
0610 745542 1109.000 LF | 26.65000 29554.85]|
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0620 745544 338.000 LF | 12.00000 4056.00]|
| | |
| | |

TRENCH
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FINAL
CONTRACT TITLE SR 2 AND UPPER PIKE CREEK ROAD INTERSECTION IMPROVEMENTS (20
CALL ORDER 003 CONTRACT ID : T200800712.01 COUNTIES : NEW CASTLE
LETTING DATE 10/12/10 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( ) I( )
|DAISY CONSTRUCTION COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— e
0630 745546 45.000 LF | 15.00000 675.00]| |
INSTALLATION OF CONDUIT ON STRUCTURE | | |
0640 746830 1.000 cCvy | 1000.00000 1000.00] |
REMOVAL OF CONCRETE POLE BASES AND | | |
CABINET FOUNDATIONS | | |
0650 746847 3.000 EACH | 3210.00000 9630.00] |
POLE BASE, TYPE 3 | | |
0660 748015 203.000 SF | 7.00000 1421.00] |
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0670 748506 3800.000 LF | 0.54000 2052.00]| |
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0680 748518 2275.000 LF | 4.00000 9100.00] |
BLACKOUT TAPE, 6" | | |
0690 748525 5165.000 LF | 1.25000 6456.25] |
TEMPORARY MARKINGS, TAPE, 4" | | |
0700 748527 19.000 SF | 22.00000 418.00]| |
TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS | | |
0710 748530 3946.000 SF | 1.30000 5129.80] |
REMOVAL OF PAVEMENT STRIPING | | |
0720 749687 117.000 EACH | 75.00000 8775.00| |
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0730 749690 25.000 SF | 25.00000 625.00]| |
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0740 758000 177.000 sSY | 30.00000 5310.00]| |
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0750 760003 921.000 SY | 3.20000 2947.20] |
PAVEMENT - MILLING, HOT-MIX, VARIABLE | | |
DEPTH | I I
0760 762001 1680.000 LF | 1.65000 2772.00] |
SAW CUTTING, HOT MIX | | |
0770 762002 14.000 LF | 12.00000 168.00]| |
SAW CUTTING, CONCRETE, FULL DEPTH | | |
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FINAL
CONTRACT TITLE : SR 2 AND UPPER PIKE CREEK ROAD INTERSECTION IMPROVEMENTS (20
CALL ORDER : 003 CONTRACT ID : T200800712.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT : N2
SET-ASIDE
3 ) ( ) ( )

( |
DAISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT |

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0780 763000 LUMP | 49250.00000 49250.00 |
INITIAL EXPENSE | | |
0790 763500 LUMP | 30000.00000 30000.00] |
MAINTENANCE OF TRAFFIC | | |
0800 763501 LUMP | 20000.00000 20000.00] |
CONSTRUCTION ENGINEERING | | |
0810 763505 200.000 HOUR | 75.00000 15000.00 | |
TRAFFIC OFFICERS | | |
SECTION TOTALS | $ 575,267.25] S | $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 575,267.25] $ 0.00] $

DBE GOALS | 10 S| % | %




